

LAISA — Milestone 1 Proposal & Invoice

Prepared for: SafeSight Eye Centre + LAISA Aesthetics **Prepared by:** StudEx (powered by StudEx AI OS) **Date:** 2 June 2026 **Reference:** LAISA-2026-001 **Validity:** 14 days from issue

1. Executive Summary

LAISA is a unified operating layer for SafeSight and LAISA Aesthetics — one brand, one dashboard, one assistant. It pulls bookings, payments, marketing, patient communication and channel analytics into a single agent-run interface, so the practice runs itself while the team focuses on patients.

This document covers **Milestone 1: Brand, Dashboard, Voice Assistant Demo, and First Live Integration** — the client-facing surface, complete and ready to demo. The remaining milestones (live agent backend, all-channel data connectors, posting pipeline, mobile app, cognitive memory) follow as Phases 2 and 3 under separate scope.

2. What Has Been Built (Milestone 1)

A working, brandable product the client can sign off and demo today.

2.1 Public-facing website

- Marketing home page with the LAISA narrative
- Dedicated **SafeSight** medical practice page
- Full responsive design (mobile, tablet, desktop)
- Custom design system documented in `DESIGN.md` — warm, calm, editorial; no generic AI-tool styling

2.2 LAISA Dashboard (/demo)

- Top-line revenue, bookings, new-patient and traffic KPIs
- Business-unit switcher (Eye Centre · Aesthetics · All)
- Channel analytics tiles (Facebook · Instagram · Google Ads · WhatsApp)
- **ROI Panel** — operational cost-saving visualisation
- **GoodX Panel** — medical-aid claims status dashboard
- **Briefings Panel** — NotebookLM "before / after" video overviews

2.3 Charlie — WhatsApp Voice Assistant Demo

- WhatsApp-styled chat surface
- Scripted clinical-front-desk conversation (booking flow)
- **ElevenLabs voice integration** with browser-speech fallback
- Demonstrates the production behaviour patients will experience

2.4 Live Integration Layer

- **Composio** connection-status panel — live API integration
- Server-side API key handling (never exposed to the browser)
- Status indicators for Facebook, Instagram, WhatsApp, Google Ads, Gmail, Website — go-green the moment each channel is connected

2.5 Production-readiness

- TypeScript across the entire codebase

- Source code on GitHub, private branch ready for client handover
- Vercel-ready deployment configuration
- Environment-variable hygiene (`.env.local` gitignored, `.env.example` documented)

3. Time & Money the Client Saves

Numbers below are conservative estimates based on the dashboard's current demo metrics (612 WhatsApp chats / month, 188 monthly bookings, R38K Google Ads spend). Once Phase 2 connects live channel data, these become live measurements rather than estimates.

3.1 Direct staff-time savings

Activity (today, manual)	Hours / month	Cost / month (R150-R250/hr)
WhatsApp / phone enquiries	~50 hrs	R7,500 – R12,500
Booking confirmations + reminders	~12 hrs	R1,800 – R3,000
Multi-platform marketing reports	~16 hrs	R2,400 – R4,000
Medical-aid claim status chasing	~8 hrs	R1,200 – R2,000
Subtotal	~86 hrs	R12,900 – R21,500

3.2 Direct revenue protection

Mechanism	Impact / month
No-show reduction (automated reminders, ~30% fewer no-shows)	R3,000 – R6,000 protected
Better channel attribution → smarter ad spend (10-15% of R38K Google Ads)	R3,800 – R5,700 reclaimed
24/7 WhatsApp capture of after-hours leads (15-20% uplift)	R8,000 – R14,000 new bookings
Subtotal	R14,800 – R25,700

3.3 Combined monthly benefit

Conservative range: R27,700 – R47,200 / month in saved time and protected / recaptured revenue, before any growth uplift.

That is **R332,000 – R566,000 per year**, against a Milestone 1 fee of **R280,000** and a R25,000/month retainer (**R300,000/year**). The system pays for itself inside the first 6-12 months and compounds from there.

3.4 Future benefits (Phase 2 onward, not invoiced here)

- Compounding patient data → better targeting, better creative, better ROAS
- Each new connector (TikTok, LinkedIn, GA4, Meta CAPI) multiplies signal
- 24/7 booking + voice assistance = competitive moat versus other clinics
- The brand and design system are **owned IP** — re-usable across new locations or sister practices at zero additional design cost

4. Team Effort to Date (Milestone 1)

Discipline	Hours
Discovery, strategy & design system	18
UI / UX design across site + dashboard	32
Frontend engineering (Next.js, React, Tailwind)	46
Voice + WhatsApp demo (ElevenLabs)	14
Live integration engineering (Composio API)	12
QA, accessibility, security review	10
Project management, revisions, client liaison	12
Total	144 hours

Equivalent to roughly four senior-developer weeks of focused work, compressed into a unified deliverable.

5. Scope Discipline — "More Days, More Ways = Custom Strategy"

This proposal covers Milestone 1 only. Changes outside this scope are quoted separately and added to the next milestone, not retro-fitted into this fee.

Inside scope (covered): the deliverables listed in Section 2 plus two rounds of revisions and 30 days of post-handover warranty support.

Outside scope (quoted separately): new pages, additional business units, new channels beyond Composio's current set, custom integrations not listed, patient portal features, billing flows, third-party software costs (ElevenLabs, Composio subscription, hosting).

6. Investment — Itemised Invoice

6.1 Milestone 1 — fixed fee

#	Line item	ZAR
01	Discovery, brand audit & design system foundation	R28,000
02	Marketing website — home + SafeSight pages	R42,000
03	LAISA dashboard — KPIs, channels, business-unit switcher	R48,000
04	ROI + GoodX + Briefings panels	R32,000
05	Charlie WhatsApp demo + ElevenLabs voice integration	R28,000
06	Composio integration — live status API + UI	R20,000

07	Responsive layout, theming, motion polish	R16,000
08	QA, accessibility, performance & security validation	R18,000
09	Production deployment & environment configuration	R14,000
10	Documentation, handover & 30-day warranty	R14,000
11	Project management, client liaison, in-scope revisions	R20,000
	Total (excl. VAT)	R280,000

VAT additional at 15% if invoicing entity is VAT-registered.

6.2 Payment terms

Schedule	Amount
Deposit on contract signature (50%) — payable on signing	R140,000
Final payment on Milestone 1 sign-off (50%)	R140,000

Banking details supplied on contract execution.

6.3 Monthly management retainer — from Month 1

R25,000 / month, billed monthly in advance.

Covers:

- Monitoring of all connected social-media channels (Facebook, Instagram, WhatsApp, Google Ads) once live
- Monthly performance + ROAS report
- Data-quality checks and connector health
- Up to 4 hours of in-month change requests
- Priority bug response (next-business-day SLA)

Retainer tiers (selectable later):

Tier	Monthly fee	Inclusions
Care	R25,000	As above
Grow	R45,000	Care + content production (4 posts/month, Higgsfield-generated)
Scale	R75,000	Grow + paid-media management + weekly performance reviews

7. Validation Before Demo

Before the demo presentation, the build is validated through the StudEx quality pipeline:

1. **Functional QA** — end-to-end testing of every dashboard panel and the Charlie voice demo
2. **Design QA** — designer's-eye visual audit against DESIGN.md
3. **Security audit** — credentials hygiene, API surface review (medical context)
4. **Performance benchmark** — Core Web Vitals baseline

5. **Code-quality score** — typed, linted, no dead code

Validation reports are attached as appendices to the demo presentation.

8. Demo Access

On signature of this proposal:

- Live demo URL (Vercel) issued to nominated client emails
 - Read-only GitHub access to the source repository
 - WhatsApp voice demo walkthrough recording
 - Brand & design system documentation pack
 - 30-minute live walkthrough call with the StudEx team
-

9. Acceptance

By signing below, the client accepts this proposal, the scope described in Section 2, the investment in Section 6, and authorises the deposit invoice for R140,000 to be issued.

For SafeSight + LAISA Aesthetics

Name: _____

Title: _____

Signature: _____ Date: _____

For StudEx

Name: T. Ramaphosa

Title: Founder, StudEx

Signature: _____ Date: _____

Thank you for the trust. We are building a clinic that runs itself, so your team can focus on the patients in front of them.