

LAISA — Milestone 1 Proposal & Invoice (v4)

Prepared for: SafeSight Eye Centre + LAISA Aesthetics **Prepared by:** StudEx Group (powered by StudEx Ai OS) **Date:** 5 June 2026 **Reference:** LAISA-2026-001-v4 **Supersedes:** LAISA-2026-001-v3 (4 June 2026) **Validity:** 14 days from issue

This revision adds the **StudEx Cognitive Brain** (the memory layer that binds every agent and every staff member), the **staff app + dashboard** running on iPads on the clinic floor, the **live ops wall** for management displays, and the **mobile app** for patients, doctors and admin. Every addition is wireframed on /demo today so you can see the shape and the connections before we commit to build.

1. Executive Summary

Milestone 1 delivers the visible client-facing surface — brand, unified dashboard, patient chatbot demo, first live integration layer — **plus a wireframe preview of eleven Phase 2 / 3 / 4 capabilities** that turn LAISA into a fully-staffed, end-to-end clinic operating system:

1. Six specialist agents running the back office
2. Competitor intelligence harvested hourly
3. Five-posts-a-day multi-channel content pipeline
4. Unified inbox across every messaging channel
5. Doctor-by-doctor calendar coordination
6. **Lausanne Medical Supplements** subscription store
7. **StudEx Cognitive Brain** — categorised, searchable, every action recorded
8. **Staff app + dashboard** — iPad on the floor, every team member tracked
9. **Live ops wall** — public and private modes for office displays
10. **Mobile app** for patients, doctors, and staff (iOS + Android)
11. **POPIA-aligned local hub** so patient data stays in country

Everything connects. The brain is the memory layer; the agents read and write it; the staff log into it from iPads; the mobile app is a window into it; the dashboard is the management surface; the live ops wall is the same data on every screen in the office.

2. What Has Been Built — Milestone 1

The hard-built part of Milestone 1:

#	Deliverable	PRD link	Status
1	Marketing website (home + SafeSight)	Q8-Q11	✓ Built
2	LAISA dashboard at /demo	Q28-Q30	✓ Built
3	ROI Panel	Q19, Q20	✓ Built
4	GoodX claims panel	Q18	✓ Built
5	Briefings Panel	Q33	✓ Built
6	Charlie WhatsApp demo + voice	Q11, Q14, Q27	✓ Built

7	Composio integration — live status panel	Q21, Q22, Q32	✓ Built
8	DESIGN.md full design system	Q33	✓ Built
9	Vercel-ready production build	—	✓ Built
10	Validation report + visual demo pack	—	✓ Built
11	Phase 2 wireframes: agents, intel, content pipeline, inbox, doctor calendars, Lausanne store, local hub	Whole PRD	✓ Built
12	NEW v4 — Cognitive Brain, staff app, live ops wall, mobile app wireframes	Whole PRD	✓ Built

3. The Eleven Capabilities — wireframed today, built in later phases

Phase 2 (sections 3.1-3.5) — unchanged from v3

3.1 Agent operations team · 3.2 Competitor intelligence · 3.3 Content pipeline · 3.4 Unified inbox · 3.5 Doctor calendars. Detail in v3 §3.

3.6 Lausanne Medical Supplements — your subscription store (Phase 3)

Six doctor-curated products (Collagen, Vitamin D3, Omega-3, NAD+, Longevity Stack, Weight Support). Conservative Year-1 projection R1.44M new revenue. Year-2 R10.8M ARR.

3.7 StudEx Cognitive Brain — your living memory (Phase 3) — NEW

Every patient interaction, every agent action, every content decision lands in the brain automatically. The brain is the memory layer that binds every agent and every staff member.

- **Categorised** — Patients, Marketing, Clinical, Comms, Content, Store, Leadership, Intel
- **Searchable** — "Mrs Khoza follow-up", "LASIK conversions", "Lausanne NAD+ renewals"
- **Day-by-day** — click any date, see the whole operation that day
- **Read + write by every agent and every staff member**
- **Indexed knowledge graph** under the hood — long-term recall, fast retrieval
- **Voice notes from doctors** auto-transcribed and written to the brain
- **Source of truth for the agents** — they read here before they act, write here after they act

This is the difference between "a dashboard with a chatbot" and "a clinic that knows itself."

3.8 Staff app + dashboard (Phase 3) — NEW

Every team member (Q5: 5 doctors, 3 admin, 6 support) uses the StudEx app on iPad on the clinic floor.

- **Reception** logs check-ins, books bookings, hands off to assistants
- **Ophthalmic assistants** log scans, route patients to doctors
- **Doctors** log consults, dictate notes (voice → brain), schedule follow-ups
- **Aesthetics therapists** log treatments, product recommendations
- **Theatre support** logs surgical setup + turnover

Every log entry is auto-categorised and written to the brain. The dashboard shows the same data, real-time, to management. The wall display in §3.9 below is the same data again, on the wall.

One source of truth. Every device a window into it.

3.9 Live ops wall (Phase 3) — NEW

Office displays show what is happening right now. **Public mode** runs on front-of-house screens — bookings today, channel reach, patient satisfaction. **Private mode** runs on back-office screens — live MRR, agent chats stream, full revenue.

- Five live tickers (bookings, messages routed, posts published, orders shipped, MRR)
- "What is happening right now" stream — every agent + staff action as it occurs
- Two modes, same feed, role-aware visibility

You walk through the practice and see the business breathing.

3.10 Mobile app — iOS + Android (Phase 3) — NEW

Three role-aware experiences, one codebase:

- **Patient app** — book 24/7, chat with Charlie, buy Lausanne Supplements, see treatment plan + recovery progress, Face-ID gated records
- **Doctor app** — today + week calendar, patient summaries, voice notes auto-written to brain, two-tap referrals
- **Staff iPad app** — log activity as you work, reception check-in flow, hand-offs, real-time business view per role

Everything connects to the dashboard. Everything writes to the brain.

3.11 POPIA-aligned local hub (Phase 4) — unchanged from v3

Detail in v3 §3.7. The answer to PRD Q40 (your AI/integration/data-quality concern) — patient data stays in South Africa.

4. Time & Money — expanded with the new capabilities

Mechanism	Hours saved / mo	ZAR saved or earned / mo
Phase 2 baseline (v3 §4)	~180 hrs	R75K – R134K
Lausanne Supplements (Year 1 → 2)	—	R60K – R900K depending on cohort
StudEx Cognitive Brain — no more "where did we put that note" / instant patient context	~40 hrs	R6K – R10K
Staff app on iPad — eliminates double-entry (Q20 admin time)	~50 hrs	R7K – R12K
Live ops wall — real-time decision-making at every level	—	R5K – R12K (avoided losses)

Mobile app — 24/7 patient self-service, doctor efficiency	~25 hrs	R10K - R20K
Combined Phase 2 / 3 monthly impact	~295 hrs	R163K - R303K Y1 · R555K - R1.08M Y2

Annualised full-vision return **R1.96M - R3.64M / year**, scaling beyond that as the supplement subscription book matures.

5. The Phased Plan — fully expanded

Phase	What it lands	Duration	Investment
M1 — Brand + Dashboard + Demo + all wireframes  done	§2 + §3 (full eleven-capability preview)	Complete	R390,000
Foundation Pack	GMB, Meta Business, Pixel/CAPI, WA Cloud, ad accounts	2–3 weeks	R45,000
Phase 2 — Agents · intel · inbox · calendars · live integrations	§3.1–§3.5 + real Charlie + live channel data + Composio connectors	4–5 months	R700,000 - R780,000
Phase 3 — Cognitive Brain + Staff App + Ops Wall + Mobile + Supplements + Records + Admin AI	§3.6–§3.10 + records digitisation + admin co-pilot	5–6 months	R900,000 - R1,050,000
Phase 4 — Local Hub (POPIA-aligned)	§3.11 — appliance + encryption + access tiers + records bridge	2–3 months	R380,000 - R450,000
Hardware Bundle (8 iPads + 4 display walls + Mac mini hub + MDM + cabling)	Provisioning + setup	3–4 weeks	R150,000 - R200,000
Monthly retainer — Care · Grow · Scale	Ongoing managed ops	Monthly	R30K / R55K / R110K

Full vision: R2.56M - R2.92M spread over 11–16 months, returning **R1.96M - R3.64M / year**.
Pays for itself inside 10–14 months, compounds from there.

6. Updated Itemised Invoice — Milestone 1 (272 hrs · R390,000)

Blended rate **R1,400 / hour**.

6.1 Original Milestone 1 (200 hrs · R280,000) — as v2

#	Work stream	Hours	Total
---	-------------	-------	-------

01	Discovery, PRD analysis, requirements mapping	10	R14,000
02	Brand & design system	26	R36,400
03	Marketing website — home + SafeSight	28	R39,200
04	LAISA dashboard core	48	R67,200
05	ROI + GoodX + Briefings panels	18	R25,200
06	Charlie WhatsApp demo + ElevenLabs voice	20	R28,000
07	Composio integration	16	R22,400
08	QA + security + validation	14	R19,600
09	Responsive + theming + motion	12	R16,800
10	Documentation + handover pack	8	R11,200
Subtotal		200	R280,000

6.2 v3 wireframe expansion (40 hrs · R55,000)

#	Work stream	Hours	Total
11	Agent operations panel + day-schedule timeline	6	R8,400
12	Competitor intelligence panel	4	R5,600
13	Content pipeline (5-posts/day approval queue)	5	R7,000
14	Unified inbox panel	5	R7,000
15	Doctor calendars panel	6	R8,400
16	Lausanne Medical Supplements storefront preview	8	R11,200
17	Local hub status card	4	R5,600
18	Demo integration + visual QA	2	R2,800
Subtotal — v3 wireframes		40	R55,000

6.3 v4 wireframe expansion (32 hrs · R55,000)

#	Work stream	Hours	Total
19	StudEx Cognitive Brain — day strip, search, category filters, brain feed	12	R16,800

20	Staff app + dashboard — 14 team member cards + status colour system	7	R9,800
21	Live ops wall — mode switcher + 5-ticker bank + live stream feed	7	R9,800
22	Mobile app preview — patient / doctor / staff iPad role cards	4	R5,600
23	Demo integration + visual QA + CLAUDE.md naming update	2	R2,800
Subtotal — v4 wireframes		32	R55,000

Note: rate compresses for v4 wireframes due to design-system reuse.

6.4 Combined Milestone 1 total

	Hours	Total ex VAT
Original M1	200	R280,000
v3 wireframe expansion	40	R55,000
v4 wireframe expansion	32	R55,000
Milestone 1 (v4) total	272	R390,000

VAT (15%) additional if invoicing entity is VAT-registered.

7. Payment Options — updated for v4 total of R390,000

Option A — Straight 50 / 50

- R195,000 deposit on signing
- R195,000 on Milestone 1 sign-off

Option B — Staged · fits your cashflow (Recommended)

- **R100,000 deposit on signing**
- **R72,500 / month × 4 months (R290,000 total)**
- **Total R390,000 over 4 months**

Stays inside the R50K-R100K rhythm in Q37 and the 3-6 month window in Q38.

Option C — Honour Q37 ceiling, bank the rest as Phase 2 credit

- Invoice **R95,000** now for Milestone 1
- **R295,000** as credit toward Phase 2

Recommended: Option B.

8. Acceptance & Checkpoints

Milestone 1 sign-off checkpoints (now including the v4 expansion):

- ☐ Marketing site loads at the demo URL
- ☐ LAISA dashboard at /demo shows all live panels
- ☐ Charlie WhatsApp demo plays end-to-end with voice
- ☐ Composio status panel returns live data
- ☐ Phase 2 wireframes signed off (agents, intel, pipeline, inbox, calendars)
- ☐ Lausanne Medical Supplements product list approved
- ☐ **StudEx Cognitive Brain layout and category list approved**
- ☐ **Staff app + dashboard role list approved (14 team members)**
- ☐ **Live ops wall public + private modes approved**
- ☐ **Mobile app role-card content approved (patient / doctor / staff)**
- ☐ Local hub access tiers + data-residency commitments accepted
- ☐ Validation report attached and reviewed
- ☐ DESIGN.md handed over
- ☐ GitHub repo handed over with deploy instructions

For SafeSight + LAISA Aesthetics

Name: _____

Title: _____

Signature: _____ Date: _____

Payment option chosen (A / B / C): _____

For StudEx Group

Name: T. Ramaphosa

Title: Founder, StudEx Group

Signature: _____ Date: _____

Thank you for the trust. We are turning your practice into a clinic that runs itself — with one brain, one feed, every screen, every device.